Table 1

Villiage of Millbrook
DRAFT Water System Upgrade Project
Project Cost Estimate - Revised 2/10/18

Item Unit 2018 Comments
A. Construction
1. GENERAL CONTRACT
Sitework: Iump sum s 30,000.00 includes sitework & restoration. No local storage tank Rev.
Yard Piping: lump sum S 20,000.00
Excavation & Backfill: lump sum S 30,000.00
150,000 gallon Water Storage
Tank Construction/Installation: no tank - additional water main 400' @48"
Accessories: lump sum S 20,000.00
Site Restoration: lump sum S 15,000.00
Stormwater Facilities
(per NYSDEC General Permit): lump sum S 5,000.00
Mobilization/Demob/Bonds/insurance: lump sum S 20,000.00
Addition - Water Treatment Building: sq ft S 150,000.00 |750 sq.ft. - @ $200/sqft. 25'x 30'
Filtration Equipment (Filters): lump sum S 250,000.00 Jhigher head and flow-direct filtration
Chemical Feed Equipment: lump sum S 20,000.00
New WTP Pumps: lump sum S 15,000.00 JSpare high lift pump in Rev. price
Process Piping and Valves: lump sum S 35,000.00
Existing Retrofit WTP Pumps: lump sum S 7,500.00
SUBTOTAL GENERAL CONTRACT: | $ 617,500.00
2. ELECTRICAL CONTRACT - Water Treatment Plant
Mobilization/Demob/Bonds/insurance: lump sum S 15,000.00
Sitework (New Service, etc.): lump sum
Site Restoration: lump sum
Electrical Work: lump sum S 25,000.00
SCADA System Work: lump sum S 25,000.00
New Emergency Generator: lump sum S - Generator
SUBTOTAL ELECTRICAL CONSTRUCTION: | $ 65,000.00
3. HVAC CONTRACT - Water Treatment Plant
Mobilization/Demob/Bonds/insurance: lump sum S 3,000.00
Sitework (New Service, etc.): lump sum
Site Restoration: lump sum
HVAC Work: lump sum S 30,000.00
SUBTOTAL HVAC CONSTRUCTION: | $ 33,000.00

4. EXISTING WATER STORAGE TANK REHABILITATION CONTRACT NOT IN THIS PROJECT

Estimate unconfirmed with Paint Supplier

Mobilization/Demob/Bonds/insurance: lump sum S 20,000.00
Sitework (Scaffolding, Tenting, etc.): lump sum S 100,000.00
Site Restoration: lump sum S 20,000.00
Tank Recoating Work (no lead remediation): lump sum S 400,000.00
500,000 GAL. STORAGE TANK REHAB: S 540,000.00 |Standard Coating System
maintaining water supply and fire reserve contingency 15% S 81,000.00 |plan must be approved by DCHD & Millbrook Fire Co.
SUBTOTAL CONSTRUCTION : | $ 1,336,500.00
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Villiage of Millbrook
DRAFT Water System Upgrade Project
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Item | | Unit | I 2018 I Comments
B. Other Costs
1) Professional Services
1.1. Site Surveying:
- Topo Survey S 5,000.00 Jassuming wet land survey acceptable
- Construction Layout & As-Built Survey S 3,500.00
1.2. Geotechnical Investigation: S 10,000.00
1.3. Engineering
-Preliminary Design plan:
-Stormwater Pollution Prevention Plan (SWPPP) & wetland permit: S 20,000.00 Jrevise existing wetland permit to include building addition, <1 Acre
-Final Design: S 60,000.00
-Bidding/Award: S 9,200.00
-Construction Administration: S 41,667.00 JEngineering during construction. Based on 5 months construction.
-On-Site Inspection (5 months full time) S 60,000.00
-Grant applications writing & follow up S 15,000.00
-As-Built Drawings: S 3,000.00
1.4. SEQR/Environmental Review S 10,000.00 Juncoordinated review; short EAF no SHPO
SUBTOTAL PROFESSIONAL SERVICES: | $ 237,367.00
2) Legal & Misc.
-Legal: S 15,000.00
-Financing Cons./Bookkeeping & Reporting Admin.: S 10,000.00
SUBTOTAL LEGAL & MISC.: | $ 25,000.00
3) Project Financing
-Bond Counsel S 15,000.00 |[TBD
-Short Term Financing/Net Interest S 20,000.00 |TBD
SUBTOTAL PROJECT FINANCING: | $ 35,000.00
4) Village Administration Costs S 10,000.00
VILLAGE ADMINISTRATION COSTS: | $ 10,000.00
SUBTOTAL - OTHER COSTS: | $ 307,367.00
C. Contingency (10%
Contingency (10%): | $ 164,386.70
Village of Millbrook Water System Rehabilitation
Estimated Total Project Budget Cost: | $ 1,808,253.70
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