
Table 1

Villiage of Millbrook

DRAFT Water System Upgrade Project

Project Cost Estimate - Revised 2/10/18

Item Unit 2018 Comments

A. Construction

1. GENERAL CONTRACT

   Sitework: lump sum 30,000.00$                        Includes sitework & restoration. No local storage tank Rev.

   Yard Piping: lump sum 20,000.00$                        

   Excavation & Backfill: lump sum 30,000.00$                        

   150,000 gallon Water Storage

   Tank Construction/Installation: no tank - additional water main 400' @48"

   Accessories: lump sum 20,000.00$                        

   Site Restoration: lump sum 15,000.00$                        

   Stormwater Facilities

   (per NYSDEC General Permit): lump sum 5,000.00$                           

   Mobilization/Demob/Bonds/insurance: lump sum 20,000.00$                        

   Addition - Water Treatment Building: sq ft 150,000.00$                      750 sq.ft. - @ $200/sqft.  25'x 30' 

   Filtration Equipment (Filters): lump sum 250,000.00$                      higher head and flow-direct filtration

   Chemical Feed Equipment: lump sum 20,000.00$                        

   New WTP Pumps: lump sum 15,000.00$                        Spare high lift pump in Rev. price

   Process Piping and Valves: lump sum 35,000.00$                        

   Existing Retrofit WTP Pumps: lump sum 7,500.00$                           

617,500.00$                      

   Mobilization/Demob/Bonds/insurance: lump sum 15,000.00$                        

   Sitework (New Service, etc.): lump sum

   Site Restoration: lump sum

   Electrical Work: lump sum 25,000.00$                        

   SCADA System Work: lump sum 25,000.00$                        

   New Emergency Generator: lump sum -$                                    Generator

65,000.00$                        

3. HVAC CONTRACT - Water Treatment Plant

   Mobilization/Demob/Bonds/insurance: lump sum 3,000.00$                           

   Sitework (New Service, etc.): lump sum

   Site Restoration: lump sum

   HVAC Work: lump sum 30,000.00$                        

33,000.00$                        

4. EXISTING WATER STORAGE TANK REHABILITATION CONTRACT NOT IN THIS PROJECT Estimate unconfirmed with Paint Supplier

   Mobilization/Demob/Bonds/insurance: lump sum 20,000.00$                        

   Sitework (Scaffolding, Tenting, etc.): lump sum 100,000.00$                      

   Site Restoration: lump sum 20,000.00$                        

   Tank Recoating Work  (no lead remediation): lump sum 400,000.00$                      

540,000.00$                      Standard Coating System     

81,000.00$                        plan must be approved by DCHD & Millbrook Fire Co.

1,336,500.00$                   

maintaining water supply and fire reserve contingency 15%

SUBTOTAL CONSTRUCTION :

2. ELECTRICAL CONTRACT - Water Treatment Plant

                                                     500,000 GAL. STORAGE TANK REHAB:

SUBTOTAL GENERAL CONTRACT:

SUBTOTAL ELECTRICAL CONSTRUCTION:

SUBTOTAL HVAC CONSTRUCTION:
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Table 1

Villiage of Millbrook

DRAFT Water System Upgrade Project

Project Cost Estimate - Revised 2/10/18

Item Unit 2018 Comments

B. Other Costs

1) Professional Services

   1.1. Site Surveying:

           - Topo Survey 5,000.00$                           assuming wet land survey acceptable

           - Construction Layout & As-Built Survey 3,500.00$                           

   1.2. Geotechnical Investigation: 10,000.00$                        

   1.3. Engineering

        -Preliminary Design plan:

        -Stormwater Pollution Prevention Plan (SWPPP) & wetland permit: 20,000.00$                        revise existing wetland permit to include building addition, <1 Acre

        -Final Design: 60,000.00$                        

        -Bidding/Award: 9,200.00$                           

        -Construction Administration: 41,667.00$                        Engineering during construction. Based on 5 months construction. 

        -On-Site Inspection (5 months full time) 60,000.00$                        

        -Grant applications writing & follow up 15,000.00$                        

        -As-Built Drawings: 3,000.00$                           

   1.4. SEQR/Environmental Review 10,000.00$                        Uncoordinated review; short EAF no SHPO

237,367.00$                      

2) Legal & Misc. 

        -Legal: 15,000.00$                        

        -Financing Cons./Bookkeeping & Reporting Admin.: 10,000.00$                        

25,000.00$                        

3) Project Financing

        -Bond Counsel 15,000.00$                        TBD

        -Short Term Financing/Net Interest 20,000.00$                        TBD

35,000.00$                        

4) Village Administration Costs 10,000.00$                        

10,000.00$                        

307,367.00$                      

C. Contingency (10%)

164,386.70$                      

1,808,253.70$        

SUBTOTAL PROFESSIONAL SERVICES:

SUBTOTAL LEGAL & MISC.:

SUBTOTAL PROJECT FINANCING:

SUBTOTAL -  OTHER COSTS:

 VILLAGE ADMINISTRATION COSTS:

Contingency (10%):

Estimated Total Project Budget Cost:

Village of Millbrook Water System Rehabilitation
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